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GENEVA ROCK PRODUCTS, INC.
1565 WEST 400 NORTH
OREM,UT 84057

Project No: F-I15-6(173)239
Project Name: I-15; 800 SOUTH, PAYSON TO DOC STEELE (JUAB COUNTY LINE)
Desc of Construction: Bituminous Pavement, Rehabilitation
Estimate Completion date on or before 
County: UTAH (49)

STAKER & PARSON COS DBA 
STAKER PAVING &
P.O. BOX 27598
SALT LAKE CITY,UT 84127

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 100,000.00 58,177.0058,177.00100,000.00 44,000.00Lump 44,000.001
1Public Information Services013150010 1,000.00 4,200.004,200.001,000.00 1,000.00Lump 1,000.002
1Traffic Control015540005 100,000.00 90,900.0090,900.00100,000.00 48,000.00Lump 48,000.003

200Variable Message Sign01557000* 20,000.00 10,000.0050.00100.00 10,000.00Dev-d 50.004
100468Slope Grading02722000* 40,187.20 1,004.680.010.40 23,107.64ft 0.235

51HMA - 3/4 inch027410060 10,200.00 6,579.00129.00200.00 5,610.00Ton 110.006
1Liquid Asphalt MC-70 or MC-250027480010 1,000.00 4.554.551,000.00 100.00Ton 100.007

99792Longitudinal Rumble Strip027610020 24,948.00 10,977.120.110.25 13,970.88ft 0.148
681Pavement Marking Paint027650050 20,430.00 15,799.2023.2030.00 17,025.00gal 25.009
28Pavement Marking Paint (Stop Line, 027650075 280.00 49.001.7510.00 53.20ft 1.9010

Crosswalk-12 inch)

129500Grooved-In Pavement Marking Paint02769000* 64,750.00 37,555.000.290.50 40,145.00ft 0.3111
231995Bonded Wearing Course Type C02787000* 1,739,962.50 1,299,172.005.607.50 1,447,648.80sq yd 6.2412

14Delineator Type I028420010 490.00 854.0061.0035.00 910.00Each 65.0013
231995Rotomilling - 1 1/4 Inch02961002P 347,992.50 53,358.850.231.50 90,478.05sq yd 0.3914

156Rotomilling - 6 Inch029610070 780.00 1,076.406.905.00 553.80sq yd 3.5515
                                                                                          Subtotal 2,472,020.20 1,589,706.80 1,742,602.37

79 - NON BID: INCENTIVES

1BWC Smoothness Incentive01282000* 14,271.0014,271.00Lump16
                                                                                          Subtotal 14,271.00 0.00 0.00

Total: 2,486,291.20 1,589,706.80 1,742,602.37

Percent of Engineer's Estimate: 70.09 %63.94 %
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Project No: F-I15-6(173)239
Project Name: I-15; 800 SOUTH, PAYSON TO DOC STEELE (JUAB COUNTY LINE)
Desc of Construction: Bituminous Pavement, Rehabilitation
Estimate Completion date on or before 
County: UTAH (49)

GRANITE CONSTRUCTION 
COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 100,000.00 189,741.90189,741.90100,000.00Lump1
1Public Information Services013150010 1,000.00 500.00500.001,000.00Lump2
1Traffic Control015540005 100,000.00 100,000.00100,000.00100,000.00Lump3

200Variable Message Sign01557000* 20,000.00 18,000.0090.00100.00Dev-d4
100468Slope Grading02722000* 40,187.20 10,046.800.100.40ft5

51HMA - 3/4 inch027410060 10,200.00 8,925.00175.00200.00Ton6
1Liquid Asphalt MC-70 or MC-250027480010 1,000.00 1.001.001,000.00Ton7

99792Longitudinal Rumble Strip027610020 24,948.00 29,937.600.300.25ft8
681Pavement Marking Paint027650050 20,430.00 17,025.0025.0030.00gal9
28Pavement Marking Paint (Stop Line, 027650075 280.00 53.201.9010.00ft10

Crosswalk-12 inch)

129500Grooved-In Pavement Marking Paint02769000* 64,750.00 38,850.000.300.50ft11
231995Bonded Wearing Course Type C02787000* 1,739,962.50 1,475,488.206.367.50sq yd12

14Delineator Type I028420010 490.00 910.0065.0035.00Each13
231995Rotomilling - 1 1/4 Inch02961002P 347,992.50 78,878.300.341.50sq yd14

156Rotomilling - 6 Inch029610070 780.00 1,248.008.005.00sq yd15
                                                                                          Subtotal 2,472,020.20 1,969,605.00

79 - NON BID: INCENTIVES

1BWC Smoothness Incentive01282000* 14,271.0014,271.00Lump16
                                                                                          Subtotal 14,271.00 0.00

Total: 2,486,291.20 1,969,605.00

Percent of Engineer's Estimate: 79.22 %


